
Billable Rate1  ($/ hour)

Task 1 Preliminary Investigation

1.1 Topographic Survey 35 $6,411 35 $6,411

1.2 Utility Survey 11 $1,617 11 $1,617

1.3 Tree Survey 0 $0 50 $5,835

1.4 Geotechnical Investigation & Report 0 $0 68 $11,855

1.5 Basis of Design Report/Prelim Design 41 $6,209 41 $6,209

1.6 Outreach 34 $5,506 34 $5,506

1.7 CEQA Compliance

Project Description 0 $0 8 $1,480

Prepare Notice of Exemption 0 $0 60 $8,440

Public Circulations 0 $0 16 $2,720

CEQA Completion 0 $0 20 $3,340

1.8 Project Management and Coordination

Project Management 16 $3,280 16 $3,280

Quality Control/ Assurance 12 $2,460 12 $2,460

(3) Meetings & Schedule Updates 34 $6,270 36 $6,630

183 $31,753 407 $65,783

Task 2 Construction Documents
2.1a Prepare 65% PS&E

Prepare Plans 35 $5,167 63 $8,927

Cost Estimate 5 $795 7 $1,135

 Specifications 12 $2,188 16 $2,868

2.1b Prepare 95% PS&E

Prepare Plans 50 $7,510 90 $12,790

Cost Estimate 5 $795 6 $975

 Specifications 8 $1,504 8 $1,504

2.1c 100% Bid Documents 62 $9,520 88 $12,920

2.2 SCVWD Approval 8 $1,264 8 $1,264

2.3 Final Outreach 34 $5,506 34 $5,506

2.4 Project Management and Coordination 16 $3,280 20 $3,960

235 $37,529 340 $51,849

Task 3 Bidding Support

3.1 Pre-Bid Meeting 4 $820 14 $2,840

3.2 Issue Addenda & Clarification 8 $1,274 9 $1,434

3.3 Bid Tabulation 4 $684 4 $684

16 $2,778 27 $4,958

Task 4 Construction Support
4.1 Review Submittals 22 $3,454 45 $7,114

4.2 Respond to RFIs 22 $3,454 43 $6,744

4.3 Field Visits / Meetings 36 $5,540 49 $7,240

4.4 Management and Coordination 18 $3,146 18 $3,146

4.5 Punch List 8 $1,337 8 $1,337

4.6 Record Drawings 19 $2,713 21 $2,933

125 $19,644 184 $28,514

559 958

Total Fee: $91,704 $151,104

Reimbursable Expenses $3,775 $11,155

Travel and Postage $250 $750

$4,025

$95,729

58.7%

Note

1. The billable rates listed above are valid for the project's duration.
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SUMMARY OF FEE

07.26.2018

Implementing the Colony Street 

Connection to Permanente Creek Trail
Parisi-CSW Design Group     

Project Manager and Engineer
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Task 1 Preliminary Investigation Subtotal: 29 36 42 1066
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